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20.0 MODIFICATIONS TO STANDARD SPECIFICATIONS 

20.1 Construction Requirements 

This Section sets forth modifications to the CDOT Standard Specification for Road and Bridge 
Construction for design-build projects. The first section contains revisions to Division 100 of the 
Standard Specifications. The second section contains revisions to Divisions 200 through 700 of 
the Standard Specifications, as well as Standard Special Provisions applicable to the Project. 

These Contract Provisions are a revised version of CDOT’s Standard Specifications for Road 
and Bridge Construction, and contain requirements generally applicable to the Work to be 
performed by the Contractor. In certain cases, provisions in Section 100 of the Standard 
Specifications for Road and Bridge Construction have been superseded by other provisions of 
the Contract Documents. For ease of reference, this document uses the same Section numbers 
as the Standard Specifications for Road and Bridge Construction, and identifies provisions of 
the Contract Documents that have replaced or modified the standard clauses. 

All references to “Engineer” that are incorporated into this RFP refer to the Contractor’s 
Engineer, unless the context requires otherwise. Non-capitalized terms, such as “work” that are 
defined in Book 1, Exhibit A, shall have the meanings defined therein unless the context 
requires otherwise. References to “approve, approval or approved” shall mean “Approve, 
Approval or Approved” as defined in Book 1, Exhibit A, when the approval is by CDOT or a 
division of CDOT. If the interpretation(s) pursuant to this paragraph are not clear, CDOT shall 
decide, in its sole discretion, how these terms shall be interpreted. 

When these specifications describe actions, Materials, means or methods that are required and 
that are qualified by phrases such as: “as directed by the Engineer”, “when directed by the 
Engineer”, “as determined by the Engineer”, “with or without permission of the Engineer”, “in the 
opinion of the Engineer”, “unless authorized by the Engineer”, “satisfactory to the Engineer”, “as 
approved by the Engineer”, or “unless another type is specified or is permitted with approval of 
the engineer”, such phrases shall be disregarded. If it is not clear whether a phrase should be 
disregarded, CDOT will make that decision in its sole discretion. 

When these specifications refer to “ Department”, ”Resident Engineer”, “Agricultural Engineer”, 
“Bridge, Construction or Maintenance Engineer”, “TMC system inspector”, “Concrete Engineer”, 
“Project Engineer”, “Materials Engineer”, “Commissioner”, “Structural Metals Engineer”, 
“Department’s Lighting Engineer”, “Geotechnical Engineer” or any other specific CDOT special 
engineer, such reference shall mean the CDOT Project Director. 

When these specifications use the term engineer relating to the approval of any activities 
involving the use of explosives, such term shall mean the CDOT Project Director. 

When an approval or authorization of the Engineer or CDOT is required in these specifications 
for the use of alternative or substituted processes or components, the Engineer shall mean 
CDOT. If it is not clear whether a phrase involves the use of alternative or substituted 
processes, CDOT will make that determination in its sole discretion. 
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If these specifications refer to an approval of any correction or repair that deviates from the 
Contract requirements, the approval must be by CDOT. If it is not clear whether a specification 
involves a correction or repair that deviates from the Contract requirements, CDOT will make 
that determination in its sole discretion. 

When these specifications provide that reports, records or other documents shall be submitted 
to CDOT or to the Engineer, such reports shall be made available to CDOT and do not have to 
be submitted unless either they are otherwise listed in the deliverables in the Contract 
Documents, or are required shop drawings, warranties, parts lists, instruction sheets or 
manufacturer’s drawings or specifications. Such documents shall be submitted to CDOT as 
required by the specifications. 

When these specifications require actions, Materials, means or methods that are “either as 
indicated in the Plans or as designated by the Engineer,” the Contractor shall disregard the 
phrase “or as designated by the Engineer.” 

When these specifications refer to the “Engineer” ordering work beyond the scope of work in the 
Contract, “Engineer” shall mean CDOT. Whenever in these specifications the Engineer may 
order work that results in additional costs to CDOT, the “Engineer” shall mean CDOT. 

Any acceptances on behalf of CDOT or the State shall be performed by CDOT. 

Any references to other standards, codes, or criteria, or to the latest version of other standards, 
codes, or criteria in Book 2 of the Contract Documents shall mean the latest version at the 
Proposal Due Date. 

20.1.1 Modifications to Section 100 of the Standard Specifications for Road and 
Bridge Construction 

101 - Definitions 

Definitions of terms used herein are set forth in Exhibit A to Book 1 of the Contract Documents. 

102 – Bidding Requirements and Conditions 

102.01 - Prequalification of Bidders 

Prequalification of Proposers was determined during the evaluation of the Statements of 
Qualifications. 

102.02 - Contents of Proposal Forms 

Provisions regarding the contents of Proposal Forms are set forth in the Instructions to 
Proposers. 

102.03 - Interpretation of Quantities in Proposal Form 

Not applicable. 

102.04 - Interpretation of Plans and Specifications 
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Provisions regarding the interpretation of plans and specifications are set forth in the 
Instructions to Proposers. 

102.05 - Examination of Plans, Specifications, Special Provisions, and Site or Work 

Provisions regarding examination of plans, specifications, special provisions and site of work 
are set forth in the Instructions to Proposers and in Sections 1 and 2, Book 1 of the Contract 
Documents. 

102.06 - Preparation of Proposal 

Provisions regarding preparation of the Proposal are set forth in the Instructions to Proposers. 

102.07 - Irregular Proposals 

Provisions regarding irregular Proposals are set forth in the Instructions to Proposers. 

102.08 - Combination or Conditional Proposals  

Not applicable. 

102.09 - Anti-Collusion Affidavit 

Provisions regarding Anti-Collusion Affidavit are set forth in the Instructions to Proposers. 

102.10 - Material Guaranty 

Provisions regarding Material Guaranty are set forth in Section 21, Book 1 and the Quality 
Section of Book 2 of the Contract Documents. 

103 – Award, and Execution of Contract 

Provisions regarding award and execution of the Contract are set forth in the Instructions to 
Proposers and in Sections 7, Book 1 of the Contract Documents.  

104 - Scope of Work 

104.01 - Intent of Contract 

Provisions regarding the intent of contract are set forth in Book 1 of the Contract Documents. 

104.02 -Differing Site Conditions, Suspensions or Work, and Significant Changes in the 
Character of Work 

Provisions regarding differing site conditions and changes in the character of Work are set forth 
in Sections 5 and 13, Book 1 of the Contract Documents. Provisions regarding limitations to 
contract price increases are set forth in Section13.5, Book 1 of the Contract Documents. 
Provisions regarding Suspensions of Work are set forth in Section 14, 15.15 Book 1 of the 
Contract Documents. 

104.03 - Extra Work 

Provisions regarding changes are set forth in Section 13, Book 1 of the Contract Documents. 
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104.04 - Maintaining Traffic 

The provisions regarding maintenance of traffic are set forth in the Maintenance of Traffic and 
Maintenance During Construction Sections, Book 2 of the Contract Documents. Provisions 
regarding maintenance responsibilities of Contractor during Suspensions of Work are set forth 
in Section 14, Book 1 of the Contract Documents. 

104.05 - Rights In and Use of Materials Found on the Work 

The provisions regarding rights in and use of Materials found on the Work are replaced with the 
following: 

The Contractor shall not excavate or remove any Material from within the roadway, which is not 
within the grading limits, as indicated by the slope and grade lines, without written authorization 
from CDOT. 

104.07 - Value Engineering Change Proposals by the Contractor 

Provisions regarding value engineering change proposals by the Contractor are set forth in 

Section 12, Book 1 of the Contract Documents. 

105 - Control of Work 

105.01 - Authority of the Engineer 

The provisions regarding Control of Work are set forth in Section 5, Book 1 of the Contract 
Documents. CDOT has the authority by written order to suspend the Work wholly or in part for 
the reasons delineated in Section 14, Book 1 of the Contract Documents. 

105.02 - Plans, Shop Drawings, Working Drawings, other Submittals and Construction Drawings 

Provisions regarding plans, shop drawings, working drawings and construction documents are 
set forth in the Quality Section, Book 2. 

105.03 - Conformity to the Contract 

The provisions regarding conformity to the Contract are revised as follows: 

1. No incentive payments will be made under this Contract. 

2. When the Engineer or CDOT finds that the Materials furnished, the Work performed, or 
the finished product does not conform with the Contract Documents, but CDOT 
determines, in its sole discretion, that reasonably acceptable Work has been produced, 
CDOT will determine the extent the Work will be Accepted and remain in place. If 
accepted, the Contractor shall (a) document the basis for Acceptance based on CDOT’s 
determination by Change Order which will provide for an appropriate reduction in the 
Contract price for such Work or Materials not otherwise provided for in this Subsection or 
(b) CDOT will notify the Contractor in writing that the agreed-upon unit price will be 
reduced in accordance with this Subsection when P is 25 or less, or (c) CDOT may 
notify the Contractor in writing if there should be no reduction in the Contract Price; or in 
lieu of a price reduction, CDOT may permit correction or replacement of the finished 
product, provided the correction or replacement does not adversely affect the Work. 
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3. For purposes of Nonconforming Work, the Contractor shall propose a unit price for 
determining the reduction in the Contract price, with supporting documentation. The unit 
price is subject to Approval of CDOT. The reduction in Contract price shall take place as 
provided in this Section 105.03, based upon the Approved unit price. The Change Order 
shall be prepared in accordance with this Section 105.03. 

4. When the Engineer or CDOT finds the Materials furnished, Work performed, or the 
finished product are not in conformity with the Contract Documents, and CDOT 
determines, in his sole discretion, that it has resulted in an inferior or unsatisfactory 
product, the Work or Materials shall be removed and replaced or otherwise corrected by 
and at the expense of the Contractor. 

5. Materials will be sampled and tested by the Contractor in accordance with the sampling 
and testing schedules and procedures contained in the Contract Documents. The 
quantity represented by five consecutive random samples will constitute a lot whenever 
production schedules and Material continuity permit. The Engineer may establish a lot 
consisting of the quantity represented by any number of consecutive random samples 
from one to seven inclusive when it is necessary to represent short production runs, 
significant Material changes, or other unusual characteristics of the Work. Tests that are 
determined to have sampling or testing errors will not be used. 

6. Materials or Work will be evaluated for price reduction only when deviations from the 
requirements of the Contract Documents occur on any of the several individual tests for 
the lot. The several individual test values will be averaged and the percent of price 
reduction for the lot will be determined by applicable formula and table as shown in 
Section 105.03. 

Price reduction for those elements, which are not included in the Table of Price Reduction 
Factors as shown in Section 105.03 will be proposed by the Contractor for Approval by CDOT. 

The Contractor will not have the option of accepting a price reduction in lieu of producing 
Material that complies with the Contract Documents. Continued production of nonconforming 
Material will not be permitted. Material, which is obviously defective, may be isolated and 
rejected by CDOT without regard to sampling sequence or location within a lot. 

105.05 Conformity to the Contract of Hot Mix Asphalt 

The provisions regarding conformity to the Contract of Hot Mix Asphalt is revised as follows: 

No incentive payments will be made under this Contract. 

105.06 Conformity to the Contract of Portland Cement Concrete Pavement 

The provisions regarding conformity to the Contract of Portland Cement Concrete Pavement is 
revised as follows: 

No incentive payments will be made under this Contract. 
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105.07 Conformity to Roadway Smoothness Criteria of HMA 

The provisions regarding conformity to Roadway Smoothness Criteria for HMA is revised as 
follows:  

Pavement Smoothness Category of HMA shall be HRI Category II (see Book 2 Section 10 Table 
10.2) 

No incentive payments will be made under this Contract.     

105.08 Conformity to Roadway Smoothness Criteria of Portland Cement Concrete Pavement 

The provisions regarding conformity to Roadway Smoothness Criteria for Portland Cement 
Concrete Pavement is revised as follows: 

Pavement Smoothness Category of PCCP shall be HRI Category II (See Book 2 Section 10 
Table 10.2). 

No incentive payments will be made under this Contract.    

105.09 - Coordination of Plans, Specifications, Supplemental Specifications, and Special 
Provisions 

Section 1.3, Book 1 of the Contract Documents sets forth the order of priority of the various 
Contract Documents. 

105.10 - Cooperation by Contractor 

Provisions regarding cooperation by the Contractor are set forth in Section 2.2, Book 1, of the 
Contract Documents. 

105.11 - Cooperation with Utilities 

Provisions regarding cooperation with utilities are fully incorporated herein, except that the 
reference to Extra Work is not applicable and the provisions for delays are set forth in Sections 
6.2, Book 1, and the Utility Section, Book 2 of the Contract Documents. 

105.12 - Cooperation Between Contractors 

Provisions regarding Cooperation Between Contractors are set forth in Section 23.0, Book1 and 
in Book 2, Section 16 - Maintenance of Traffic  of the Contract Documents. 

105.15 - Duties of the Inspector 

Provisions regarding inspection of the Work are set forth in Sections 5 and 22, Book 1 and Book 
2, Section 3 -  Quality Management of the Contract Documents. 

105.16 - Inspection and Testing or Work 
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Provisions regarding inspection and testing of the Work are set forth in Sections 5 and 22, Book 
1; Book 2, Section 2 – Project Management and; Book 2, Section 3 – Quality Management of 
the Contract Documents. 

105.17 - Removal of Unacceptable Work and Unauthorized Work 

Section 5.7, Book 1 of the Contract Documents provides for removal of nonconforming Work. 

105.18 - Load Restrictions 

The provisions regarding load restrictions are incorporated herein except that the fourth and fifth 
paragraphs are replaced with the following: 

If a scale ticket from an overweight vehicle is inadvertently accepted and the Material 
incorporated into the Project, CDOT will adjust the price for the overweight load as follows: 

1. The Contract price will be reduced by an amount based upon the pay item quantity 
represented by the amount of Material in excess of the legal weight according to a unit 
price to be proposed by the Contractor, with supporting documentation, and Approved 
by CDOT. 

105.19 - Maintenance During Construction 

Provisions for maintenance during construction are set forth in Section 10, Book 1 and Book 2, 
Section 18 - Maintenance During Construction of the Contract Documents. 

105.20 - Failure to Maintain Roadway or Structure 

Provisions for failure to maintain the roadway or structure are set forth in Book 2, Section - 
Section 18 - Maintenance During Construction of the Contract Documents. 

105.21 - Acceptance 

Provisions regarding Segment Completion and Final Acceptance are set forth in Section 20, 
Book 1 of the Contract Documents. 

105.22, 105.23, and 105.24 – Disputes and Claims for Contract Adjustments 

Provisions regarding claims for Contract adjustments are set forth in Section 13, Book 1, and 
provisions regarding Dispute Resolution are set forth in Section 19, Book 1 of the Contract 
Documents. 

106 - Control of Material 

106.02 - Material Sources 

Provisions regarding Material sources are set forth in the Quality Section, Book 2 of the 
Contract Documents. The provisions regarding hazardous Materials are set forth in Book 1, 
Sections 5.3, 13.11, 18.1, and 18.2 of the Contract Documents. 

106.03 - Samples, Tests, and Cited Specifications  
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Provisions regarding quality control and quality assurance are set forth in the Quality Section, 
Book 2 of the Contract Documents. 

Unless otherwise designated, when AASHTO, ASTM, or other specifications, standards, or 
policies are cited, the reference shall be to the latest edition as revised or updated by approved 
supplements or interim editions published and issued as of the Proposal Due Date unless 
otherwise indicated. 

106.07 - Material Inspection at Plant 

Provisions regarding Material inspection at the plant are set forth in the Quality Section, Book 2 
of the Contract Documents. 

106.08 - Storage of Materials 

Provisions regarding storage of Materials are set forth in the Quality Section, Book 2 of the 
Contract Documents. 

106.09 - Handling Materials 

Provisions regarding the handling of Materials are set forth in the Quality Section, Book 2 of the 
Contract Documents. 

106.11 – Buy America 

Provisions regarding Buy America are incorporated with the following exception: 

Delete the first paragraph and replace with the provisions contained in the Federal 
Requirements exhibit to Book 1. 

106.12 - Certificates of Compliance 

Provisions regarding Certificates of Compliance are incorporated with the following exception: 

The second paragraph shall be deleted and replaced with the provisions established in Book 2, 
Section 3.3.2 (4) 

106.13 - Certified Test Report 

Provisions regarding Certified Test Reports are incorporated with the following exception: 

The second paragraph shall be deleted and replaced with the provisions established in Book 2, 
Section 3.3.2 (4) 

107 - Legal Relations and Responsibility to Public 

107.02 - Permits, Licenses, and Taxes 

Provisions regarding permits, licenses and taxes are set forth in Section 2.2, Book 1 of the 
Contract Documents. 
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107.04 - Restoration of Surfaces Opened by Permit 

Provisions regarding restoration of surfaces opened by a permit to construct or reconstruct a 
utility service are set forth in Section 6.2, Book 1 and the Utility Section, Book 2 of the Contract 
Documents. 

107.05 - Federal Aid Provisions 

Provisions regarding Federal Aid Provisions are contained in the Federal Requirements exhibit 
to Book 1. 

107.06 - Safety, Health, and Sanitation Provisions 

Provisions regarding Safety, Health, and Sanitation are contained in Section 2.3, Book 2. 

107.07 - Public Convenience and Safety 

Construction shall be conducted so obstructions to traffic are minimized. The safety and 
convenience of the public and the protection of persons and property shall be provided as 
specified in the Maintenance of Traffic Section, Book 2 of the Contract Documents. 

107.08 - Railroad-Highway Provisions 

The railroad-highway provisions are incorporated herein with the following revision: 

Delete the first paragraph and replace with the following: 

If the Contract requires Materials to be hauled across railroad tracks, the Contractor shall make 
arrangements with the Railroad for any new crossings required or for the use of any existing 
crossings. 

107.15 - Responsibility for Damage Claims 

Provisions regarding responsibility for damage claims are set forth in Sections 3.3, 5.6, 9.2, and 
11.1 Book 1 of the Contract Documents. 

107.16 - Opening Sections of Project to Traffic 

The Provisions regarding opening sections of Project to traffic are deleted except as follows: 

1. Opening certain sections of the Work for traffic use shall not constitute acceptance of the 
Work, or provide a waiver of any provision of the Contract Documents. 

107.17 - Contractor’s Responsibility for Work 

Provisions regarding Contractor’s responsibility for Work are set forth in Section 2, Book 1 of the 
Contract Documents. 

107.19 - Furnishing Right of Way 

The provisions regarding right-of-way for the Project are set forth in Section 6.1, Book 1 and the 
Right-of-Way Section, Book 2 of the Contract Provisions. 
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107.20 - Personal Liability of Public Employees 

The employees of CDOT or authorized representatives are acting solely as agents and 
representatives of CDOT when carrying out and exercising the power or authority granted to 
them under the Contract Documents. There shall not be any liability on them either personally or 
as employees of CDOT. 

107.21 - No Waiver of Legal Rights 

Provisions regarding no waiver of legal rights are set forth in Sections 2, 5 and 20, Book 1 of the 
Contract Documents. 

107.22 - Third Party Beneficiary 

Provisions regarding third party beneficiaries are set forth in Section 7.5, Book 1 of the Contract 
Documents. 

107.23 - Archaeological and Paleontological Discoveries 

Provisions regarding archaeological and paleontological discoveries are set forth in Section 5 
and 13, Book 1 and the General Section, Book 2 of the Contract Documents. 

108 - Prosecution and Progress 

108.01 - Subletting of Contract 

Provisions regarding Subcontracts are set forth in Section 7 of Book 1 of the Contract 
Documents. 

108.02 - Notice to Proceed 

Provisions for notice to proceed are set forth in Sections 4 and 11, Book 1 of the Contract 
Documents. 

108.03 - Schedule 

Provisions regarding progress schedules are set forth in Section 4, Book 1 and the Project 
Management Section, Book 2 of the Contract Documents. 

108.04 – Payment Schedule 

Provisions regarding the Contractor’s Payment Schedule are set forth in Book 1 Section 11.0 
and the Project Management Section, Book 2 of the Contract.   

108.08 – Determination and Extension of Contract Time 

Provisions regarding Completion Deadlines are set forth in Section 4, Book 1 of the Contract 
Documents; provisions for extensions of such deadlines are set forth in Section 13, Book 1 of 
the Contract Documents; provisions regarding time for construction operations are set forth in 
the Maintenance of Traffic Section, Book 2. 

108.09 - Failure to Complete Work on Time 
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Provisions regarding Damages for late completion are set forth in Section 17, Book 1 of the 
Contract Documents. 

108.10 - Default of Contract 

Provisions regarding default of Contract are set forth in Section 16, Book 1 of the Contract 
Documents. 

108.11 - Termination of Contract 

Provisions regarding termination of Contract are set forth in Sections 15 and 16, Book 1 of the 
Contract Documents. 

109 - Measurement and Payment 

109.02 - Scope of Payment 

Provisions regarding scope of payment are set forth in Sections 11, Book 1 and the Project 
Management Section, Book 2 of the Contract Documents. 

109.04 - Compensation for Changes and Force Account Work 

Provisions for compensation for changes in the Work are set forth in Section 13, Book 1 of the 
Contract Documents. 

109.05 - Eliminated Items 

Provisions regarding eliminated items are set forth in Section 13, Book 1. 

109.06 - Partial Payments 

Provisions regarding retainage and securities in lieu of retainage are fully incorporated herein.  
Monthly payments will be based on the requirements set forth in Section 11, Book 1 and the 
Project Management Section, Book 2 of the Contract Documents.   

Notwithstanding the provisions of Book 1, Section 11.6, prior estimates and payments made in 
accordance with this Subsection 109.06(f) shall not be subject to correction in the Final 
Payment. 

109.07 - Payment for Material On Hand (Stockpiled Materials) 

Provisions regarding payment for stockpiled structural steel are fully incorporated herein. Other 
provisions regarding payment for Materials on hand (stockpiled Materials) are set forth in 
Section 11, Book 1 of the Contract Documents. 

109.09 - Acceptance and Final Payment 

Provisions regarding acceptance and final payment are set forth in Section 11, Book 1 of the 
Contract Documents. 

109.10 - Compensation for Compensable Delays 
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Provisions regarding compensation for compensable delays are set forth in Section 13, Book 1 
of the Contract Documents. 

20.1.2 Modifications to Section 200 to 700 of the Standard Specifications for 
Road and Bridge Construction and Standard Special Provisions 

20.1.2.1 Modifications to Section 200 to 700 of the Standard Specifications for Road and 
Bridge Construction 

Sections 200 through 700 are incorporated herein except as otherwise provided in the Contract 
Documents, with the following exceptions: (1) in Sections 200 through 600, the method of 
measurement and basis of payment provisions are superseded by the provisions set forth in 
Books 1 and 2 of the Contract Documents. 

20.1.2.2 Standard Special Provisions 

Standard Special Provisions are attached hereto as Exhibit A and incorporated herein as 
revisions or modifications to the Standard Specifications. 


